Locust Stake North Integrated Resources Timber
Contract
(IRTC)
SCHEDULE OF ITEMS

AND
SPECIFICATIONS

SCHEDULE OF ITEMS:

e
Mandatory Work
1 Smooth Coneflower Herbicide
Treatments (Over 2 years) Acres 16.15
2 NNIS Herbicide Treatments (Over 2
years) Acres 9.55
3 Rehabilitation of Wildlife Openings Acres 7.5

Optional Work
4 Davidson and Mill Creek Marking and
Cruising Contract Acres 332
5 Rehabilitation of Wildlife Openings Acres 17.5
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Item 01 - Smooth Coneflower Herbicide Treatments

GENERAL SPECIFICATIONS

On eight identified locations of Smooth coneflowers, a combination of mechanical and chemical
treatments is necessary to eliminate woody competition. Treatments will phased over a 2 year period of
time.

PART 1. SECTION C, SPECIFICATIONS

C.1 - SCOPE OF PROJECT

The contractor shall furnish all equipment, labor, transportation, supervision, and perform all work
required for the Smooth Coneflower Restoration Treatments on the Chattahoochee National Forest in
accordance with the specifications and provisions of the project.

C.2 - DESCRIPTION AND LOCATION

The contractor shall provide all personnel, equipment, tools, supervision, and other items and incidental
services necessary to treat 16.15 acres through a combination of mechanical (cut stumps) and chemical
treatments (hack and squirt/foliar spray), over a two year period. The locations of the treatment areas
are shown on the Stewardship Area Maps. See Eastside Forest Health Stewardship Project — Service
Work Sites Table for a listing of all coneflower sites to be treated, including the size of each site. The
treatment locations have been GPS mapped for actual acreages. Treatment area boundaries have been
marked with orange tree paint as well. Rare plant exclusion areas will be flagged and identified to
contractor prior to treatment.

TECHNICAL SPECIFICATIONS
Year 1 — Hack and Squirt and/or Cut Stump Treatments

e The first year treatment includes treating ALL trees and shrubs, ranging in size from 0.5 inch
diameter at root collar to 10.0 inch diameter at breast height (DBH). The desired herbicide
treatment will be a 50% solution mixture of “aquatically approved” glyphosate herbicide, with
dye and surfactant included in the mixture. Trees greater than 3 inch DBH will be treated with
the hack and squirt method. Trees less than 3 inch DBH, down to 0.5 inches at root collar, will
be treated using the cut stump method. Hack and squirt “cuts” will be made so they encircle
the tree completely, with no gaps between cuts. Cut stump trees will be completely severed
from the base.

e No trees greater than 10 inches diameter will be treated. No saplings less than 0.5 inches
diameter will be treated.

e Treatments will be made between the months of June 1 — August 15.

e Herbicide applications will be made immediately after the stem has been cut or hacked.
Applications will not be made if the stems are still wet from rain, heavy dew, or if rain appears



imminent. Applications will be suspended if the temperature exceeds 98 degrees, humidity is
less than 20% or if wind is greater than 15 mph.

Year 2 — Foliar Treatments

e The second year treatment includes treating ALL woody stems within the treatment area which
are less than 0.5 inch diameter at root collar and less than 6 feet tall, including, but not limited
to, any “resprouts” from the first year’s treatment. The desired herbicide treatment will be a
foliar application of a 3% solution mixture of “aquatically approved” triclopyr herbicide, with the
label recommended dye and surfactant included in the mixture. Thoroughly wet all target
vegetation.

e Treatments will be made between the months of June 1 — August 15.

e Applications will not be made if the leaves are still wet from rain, heavy dew, or if rain appears
imminent. Applications will be suspended if the temperature exceeds 98 degrees, humidity is
less than 20% or if wind is greater than 15 mph.

If locations change, they will be agreed upon in writing by the COR and contactor to ensure similar work
exists.

G.1- GOVERNMENT FURNISHED PROPERTY
NONE

G.2. INSPECTION AND ACCEPTANCE

1. Work will be accepted when the work is completed according to the project specifications. If
the work completed is accepted, the contractor shall proceed according to the Work Progress
Schedule. If the work is not accepted, the contractor shall not receive payment or credit until
completing any remedial work required for acceptance. If the area cannot be brought up to
specifications, credits or payments will be reduced or not be awarded.
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Coneflower Work Sites

Area Treatment Type Size (Ac.)
Anderson Road Coneflower / Herbicide 1.40
Toccoa Glades Coneflower / Herbicide 2.25

Frady Branch Coneflower / Herbicide 1.94
Rushie Branch Coneflower / Herbicide 2.40
Currahee Mtn #1 Coneflower / Herbicide 3.10
Currahee Mtn #2 Coneflower / Herbicide 2.42
Lee Mountain #1 Coneflower / Herbicide 0.36
Lee Mountain #2 Coneflower / Herbicide 2.28
SUBTOTAL | = =eeeeeeeeee 16.15
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Item 02 —-NNIS (Non-native Invasive Species) Treatment

GENERAL SPECIFICATIONS

The contractor shall provide all personnel, equipment, tools, supervision, and other items and incidental
services necessary to treat 9.55 acres of Privet and/or Autumn Olive, through a combination of
mechanical and chemical treatments. The identified 9.55 acres will be treated for a minimum of 2 years
with additional treatments being prescribed as needed

’

PART I. SECTION C, SPECIFICATIONS

C.1 - SCOPE OF PROJECT

The contractor shall furnish all equipment, labor, transportation, supervision, and perform all work
required for the NNIS (Non-native Invasive Species) treatments on the Chattahoochee National Forest
in accordance with the specifications and provisions of the project.

C.2 - DESCRIPTION AND LOCATION
NNIS treatment consists of cutting and/or spraying understory and woody material. The primary target
species are Autumn Olive and/or Privet.

The locations of the treatment acres are shown on the Stewardship Area Map. This acreage is included
in one site. The treatment location has been GPS mapped for actual acreages. The boundary of the
treatment area has been marked with orange tree paint as well.

TECHNICAL SPECIFICATIONS

General Herbicide Application Specifications (see Appendix 1 for more information)
NNIS Treatment

The following methods shall be used to treat Privet and Autumn Olive.
e Treatment will be applied to targeted vegetation with backpack sprayers or other hand-applied
sprayers in the area marked with a painted boundary.

e Ablue inert dye will be used for easy of inspection. Appropriate surfactants will also be
required to maximize effectiveness.

e Treatment should be done from July to September.
e Only aquatic label herbicide and surfactant will be used.

e Privet and Autumn Olive less than or equal to 6 feet in height will be treated thru foliar
application.

e Privet and Autumn Olive greater than 6 feet in height will be required to be treated thru the Cut
— Stump Treatment method. Cut stumps will be treated immediately after the stem has been



severed. All cut stems will be required to be piled on site. Piles will not exceed 4 feet in height,
4 feet wide and 4 feet long. All piles will be spaced at least 10 feet apart.

Application rates for both foliar and cut stump treatments are described in the below table.

Foliar
Treatments Vegetation < 6 feet in height
Chemical* Species % solution | Ib ai/acre
Glyphosate
(AQUATIC Year 1 and
LABEL) Chinese privet / Autumn Olive | 3 2.0 Year 2
Cut Stem
Treatments Vegetation > 6 feet in height
- . | % fraction | : .
_Chemical* Species in solution | lb ai/acre | b ai/acre
Glyphosate or
triclopyr
(AQUATIC
LABEL) Chinese privet / Autumn Olive | 20 0.4 Year 1

G.1- GOVERNMENT FURNISHED PROPERTY

NONE

G.2. INSPECTION AND ACCEPTANCE

Work will be accepted when the work is completed according to the project specifications. See
Appendix 1 below for the table. If the work completed is accepted, the Partner shall proceed
according to the Work Progress Schedule. If the work is not accepted, the Partner shall not
receive payment or credit until completing any remedial work required for acceptance. If the
area cannot be brought up to specifications, credits or payments will be reduced or not be
awarded.

Upon completion of work on an area, the contractor shall notify the Contracting Officer
Representative (COR) that work on the area is completed and the COR shall make an overall
inspection of the work completed. If the work completed is accepted, the contractor may
proceed with work on the next area. If the work is not accepted by the COR, the contractor shall
complete any remedial work required prior to commencing work on the next area
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Item 03 -Wildlife Openings Maintenance Treatments

GENERAL SPECIFICATIONS

The contractor shall provide all personnel, equipment, tools, supervision, and other items and
incidental services necessary to treat 7.5 acres of wildlife openings consisting of 2 separate
areas. The contractor may also occasionally be required to cut out fallen trees with block access
to the wildlife openings identified for treatment. The treatment boundary of wildlife openings
includes all of the area within the “tree-line”.

PART I. SECTION C, SPECIFICATIONS

C. 1 - SCOPE OF PROJECT

The contractor shall furnish all equipment, labor, transportation, supervision, and perform all work
required for Wildlife Opening Maintenance on the Chattahoochee National Forest in accordance with
the specifications and provisions of the project.

C.2 - DESCRIPTION AND LOCATION
The project consists of lime application, mowing, fertilizing and planting the specified seed mix listed
below.

The locations of the treatment acres are shown on the Stewardship Area Map. See Eastside Forest
Health Stewardship Project — Service Work Sites Table for a listing of all wildlife openings to be treated,
including the size of each opening. The treatment locations have been GPS mapped for actual acreages.
All identified wildlife openings will be treated as described below.

TECHNICAL SPECIFICATIONS
Pre-liming

All wildlife openings (7.5 acres) shall be limed during the early summer, during the month of June, prior
to Fall planting. Lime should be evenly distributed throughout the wildlife opening, at a rate of 2 tons
per acre.

Initial Mowing

All identified Wildlife Openings (7.5 acres) shall be mowed one time prior to planting. All wildlife
openings should be mowed entirely, to the tree-line on all sides. Vegetation within the openings should
be no higher than 6 inches after the mowing is complete. This includes cutting all small saplings less
than 4 inch diameter that may have regenerated within the opening over the last couple of years. All
gates used to access the wildlife openings should be closed and locked after the mowing is complete.



Planting

After the initial mowing, all identified wildlife openings (7.5 acres) shall be disced, fertilized and planted
with a mix of Durana clover, oats and wheat. Planting rate will consist of 10 Ibs/ac. of Durana Clover, 20
Ibs/ac. of Wheat and 15 Ibs/ac. of Oats. Planting should be done during the month of September
through the first month of October. Just prior to planting, the seedbed will be prepared by lightly
disking the opening (no more than 4 inches deep, but thoroughly turning all ground), broadcast seeding
the specified seed mix evenly across the opening, and then “dragging” the opening with a tree top or
heavy chains to cover the broadcasted seed with no more than 0.25 inches of soil. After planting, 19-19-
19 fertilizer will be applied at a rate of 300 |bs per acre.

Late Spring Post-Planting Mowing

Following the fall planting, all wildlife openings (7.5 acres) shall be mowed in late spring, during the time
period of May 15 —June 15. All wildlife openings should be mowed entirely, to the tree-line on all
sides. Vegetation within the openings should be no higher than 6 inches after the mowing is complete.
All gates used to access the wildlife openings should be closed and locked after the mowing is complete.

Mid-Summer Post-Planting Mowing

All wildlife openings (7.5 acres) shall be mowed a second time in early Summer, during the month of
July. All wildlife openings should be mowed entirely, to the tree-line on all sides. Vegetation within the
openings should be no higher than 6-12 inches after the mowing is complete. All gates used to access
the wildlife openings should be closed and locked after the mowing is complete.

Late-Summer Post-Planting Mowing

All identified Wildlife Openings (7.5 acres) shall be mowed a third time in late-Summer, between the
time period of August 15 — Sept 15. All wildlife openings should be mowed entirely, to the tree-line on
all sides. Vegetation within the openings should be no higher than 6-12 inches after the mowing is
complete. All gates used to access the wildlife openings should be closed and locked after the mowing is
complete.

*Summer mowings should be spaced no sooner than one month apart per wildlife opening.

G.1- GOVERNMENT FURNISHED PROPERTY
NONE

G.2. INSPECTION AND ACCEPTANCE

1. Work will be accepted when the work is completed according to the project specifications. If
the work completed is accepted, the contractor shall proceed according to the Work Progress
Schedule. If the work is not accepted, the contractor shall not receive payment or credit until
completing any remedial work required for acceptance. If the area cannot be brought up to
specifications, credits or payments will be reduced or not be awarded.
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Item 04 -Davidson and Mill Creek Layout Marking and Cruising

GENERAL SPECIFICATIONS

The contractor shall provide all personnel, equipment, tools, supervision, and other items and
incidental services necessary to layout, mark and cruise 332 acres Eastside Forest Health stands
in need of thinning.

PART 1. SECTION C, SPECIFICATIONS

C.1-SCOPE OF CONTRACT

The contractor shall furnish all equipment, labor, transportation, supervision, and perform all work
required for layout, marking and cruising of Davidson and Mill Creek timber stands on the
Chattahoochee National Forest in accordance with the specifications and provisions of the project.

C.2 - DESCRIPTION AND LOCATION

Task 1: Layout and boundary marking of stand boundaries;
Task 2: Mapping of cutting unit boundaries with GPS; and
Task 3: Timber marking and/or cruising.

The projects are located within Stephens County, Compartments 232, 228, 226, 225 and 212 of the
Chattooga River Ranger District, 5+/- miles radius of Toccoa, Georgia. This cruise plan is for 332 +/- acres
of thinning for forest health.

TECHNICAL SPECIFICATIONS

All technical specifications can be found in approved attached Cruise Design and Implementation Plan
(Appendix 1)

G.1- GOVERNMENT FURNISHED PROPERTY
NONE

G.2. INSPECTION AND ACCEPTANCE

1. Work will be accepted when the work is completed according to the contract specifications. If
the work completed is accepted, the contractor shall proceed according to the Work Progress
Schedule. If the work is not accepted, the contractor shall not receive payment or credit until
completing any remedial work required for acceptance. If the area cannot be brought up to
specifications, credits or payments will be reduced or not be awarded.
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Cruise/Mark Method®
1. 232025 34 Forest Health Thin X STR CcT™M
2. 232013 14 Forest Health Thin X STR CT™M
3. 225001 40 Forest Health Thin X STR CT™M
4. 232034 4 Forest Health Thin X STR CT™mM
5. 232030 25 Forest Health Thin X STR CT™M
6. 228022 34 Forest Health Thin 2 STR CT™M
7. 228012 20 Forest Health Thin X STR CT™M
8. 228004 26 Forest Health Thin X STR CT™M
9. 228015 29 Forest Health Thin X STR CT™M
10. 228028 40 Forest Health Thin X STR CT™M
11. 226020 43 Forest Health Thin X STR CT™M
12. 212039 20 Forest Health Thin X STR CT™M
TOTAL 332
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Davidson and Mill Creek Proposed Timber Sale
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Item 05 - Wildlife Openings Maintenance Treatments

GENERAL SPECIFICATIONS

The contractor shall provide all personnel, equipment, tools, supervision, and other items and
incidental services necessary to treat 17.26 acres of wildlife openings consisting of 5 separate
areas. The contractor may also occasionally be required to cut out fallen trees with block access
to the wildlife openings identified for treatment. The treatment boundary of wildlife openings
includes all of the area within the “tree-line”.

PART I. SECTION C, SPECIFICATIONS

C.1-SCOPE OF CONTRACT

The contractor shall furnish all equipment, labor, transportation, supervision, and perform all work
required for Wildlife Opening Maintenance on the Chattahoochee National Forest in accordance with
the specifications and provisions of the contract.

C.2 - DESCRIPTION AND LOCATION
The project consists of lime application, mowing, fertilizing and planting the specified seed mix listed
below.

The locations of the treatment acres are shown on the Stewardship Area Map. See Eastside Forest
Health Stewardship Project — Service Work Sites Table for a listing of all wildlife openings to be treated,
including the size of each opening. The treatment locations have been GPS mapped for actual acreages.
All identified wildlife openings will be treated as described below.

TECHNICAL SPECIFICATIONS
Pre-liming

All wildlife openings (17.26 acres) shall be limed during the early summer, during the month of June,
prior to Fall planting. Lime should be evenly distributed throughout the wildlife opening, at a rate of 2
tons per acre.

Initial Mowing

All identified Wildlife Openings (17.26 acres) shall be mowed one time prior to planting. All wildlife
openings should be mowed entirely, to the tree-line on all sides. Vegetation within the openings should
be no higher than 6 inches after the mowing is complete. This includes cutting all small saplings less
than 4 inch diameter that may have regenerated within the opening over the last couple of years. All
gates used to access the wildlife openings should be closed and locked after the mowing is complete.



Planting

After the initial mowing, all identified wildlife openings (17.26 acres) shall be disced, fertilized and
planted with a mix of Durana clover, oats and wheat. Planting rate will consist of 10 Ibs/ac. of Durana
Clover, 20 lbs/ac. of Wheat and 15 Ibs/ac. of Oats. Planting should be done during the month of
September thru the first month of October. Just prior to planting, the seedbed will be prepared by
lightly disking the opening (no more than 4 inches deep, but thoroughly turning all ground), broadcast
seeding the specified seed mix evenly across the opening, and then “dragging” the opening with a tree
top or heavy chains to cover the broadcasted seed with no more than 0.25 inches of soil. After planting,
19-19-19 fertilizer will be applied at a rate of 300 Ibs per acre.

Late Spring Post-Planting Mowing

Following the fall planting, all wildlife openings (17.26 acres) shall be mowed in late spring, during the
time period of May 15 — June 15. All wildlife openings should be mowed entirely, to the tree-line on all
sides. Vegetation within the openings should be no higher than 6 inches after the mowing is complete.
All gates used to access the wildlife openings should be closed and locked after the mowing is complete.

Mid-Summer Post-Planting Mowing

All wildlife openings (17.26 acres) shall be mowed a second time in early Summer, during the month of
July. All wildlife openings should be mowed entirely, to the tree-line on all sides. Vegetation within the
openings should be no higher than 6-12 inches after the mowing is complete. All gates used to access
the wildlife openings should be closed and locked after the mowing is complete.

Late-Summer Post-Planting Mowing

All identified Wildlife Openings (17.26 acres) shall be mowed a third time in late-Summer, between the
time period of August 15 —Sept 15. All wildlife openings should be mowed entirely, to the tree-line on
all sides. Vegetation within the openings should be no higher than 6-12 inches after the mowing is
complete. All gates used to access the wildlife openings should be closed and locked after the mowing is
complete.

*Summer mowings should be spaced no sooner than one month apart per wildlife opening.

G.1- GOVERNMENT FURNISHED PROPERTY
NONE

G.2. INSPECTION AND ACCEPTANCE

1. Work will be accepted when the work is completed according to the contract specifications. If
the work completed is accepted, the contractor shall proceed according to the Work Progress
Schedule. If the work is not accepted, the contractor shall not receive payment until completing
any remedial work required for acceptance. If the area cannot be brought up to specifications,
credits or payments will be reduced or not be awarded.
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Yellow Mountain Wildlife Opening Maintenance 3.11
Soque Tract Wildlife Opening Maintenance 3.38
Table Pine Ridge Wildlife Opening Maintenance 4.12
Howard Gap #2 Wildlife Opening Maintenance 3.75
Howard Gap #3 Wildlife Opening Maintenance 2.90
SUBTOTAL | e 17.26
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